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General Information 

Any project inquiries should be in writing and directed 

to: 

   
Hui(Hugh) Yang, P.E. Project Manager 

Seattle Public Utilities 

700 Fifth Ave, Ste. 4900 

PO Box 34018 

Seattle, WA 98124-4018 

 

Phone: ( 206) 233-5043 

e-mail:   hui.yang@seattle.gov 

 

Website: seattle.gov/util/transferstations 

(Click on the “North Transfer Station Project” tab) 
 

 

 

Project Location:     1350 & 1550 North 34
th
 Street 

                                Seattle WA 98103 

Background 

The existing North Recycling and 

Disposal Station was built in the 

mid-1960’s and is past the end of 

its useful life.  SPU plans on 

rebuilding this station on four 

property parcels equaling 5.8 

acres.  The new transfer station 

campus will consist of a tipping 

floor and administration building 

and a separate reuse & recycle 

building.  SPU has worked 

extensively with the community 

and is looking for project team 

members with strong 

communication skills.  It is 

expected that the designer 

services will span from 2012 to 

2016, with construction beginning at the end of 2013 to 2016.  The construction cost estimate is approximately 

$49 M. 

 

Project Scope 

Construct a safe, reliable, and durable solid waste North Transfer Station that meets customer and employee 

needs, regulatory requirements, and strategic waste management goals for at least the next 50 years in an 

economical and environmentally sound manner, and minimize adverse impacts on the neighboring community 

and the workforce. 
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Contracting Opportunities 

There are two upcoming opportunities for the Project: 
 

1. The Design Consultant selection process 
 

The Design Consultant will establish the project’s basis of design; perform additional site investigations as 
needed to complete the design; participate in value engineering; and prepare the final design plans, 
specifications, and cost estimates for construction. The Consultant will also be responsible for obtaining 
all necessary permits and approvals in order to construct the project. 
 

Schedule of Events Target Date 

RFQPA Release  Anticipated 2/28/2012 

Pre-Proposal Conference and Site Visit 3/8/2012 

 
2. North Transfer Station Rebuild GC/CM Preconstruction & Construction Services 

 
The project delivery method for the project is General Contractor/Construction Management (GC/CM) as 
defined in Revised Code of Washington (RCW) 39.10.340 -.410. 
 

Schedule of Events Target Date 

RFQPA Release  2Q 2012 

Pre-Proposal Conference and Site Visit 2Q 2012 

 

 


